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Bethesda Life Cycle Renovation; Connector; HVAC; Kitchen; Systems 4,366,781 4,055,375
Burton Life Cycle Renovation; Asphalt Rehab; HVAC; Kitchen; Systems; Roof 4,630,151 3,773,125
Club Blvd. Life Cycle Renovation; Sitework; HVAC; Kitchen; Systems; Roof 2,700,953 2,427,236
Creekside Security; Finishes (See MIDDLE also) 599,393 118,750
Easley Life Cycle Renovation; Asphalt Rehab; HVAC; Kitchen; Systems 3,901,564 3,120,314
Eastway Life Cycle Renovation; Asphalt Rehab; HVAC; Kitchen; Systems 6,605,500 3,985,000
Eno Valley New Constr.; Life Cycle Renov.; Sitework; Roof; HVAC; Kitchen; Systems 8,732,694 7,320,194
Fayetteville St. Sitework; Asphalt Rehab; Finishes; Systems, Security 762,051 215,625
Forest View Life Cycle Renovation; Sitework; Roof; Kitchen; Systems 5,105,365 1,975,053
Glenn New Constr.; Life Cycle Renov.; Sitework; Roof; HVAC; Kitchen; Systems 7,643,245 4,545,120
Harris Life Cycle Renovation; Asphalt Rehab; Sitework; Systems; Roof 3,358,235 1,062,500
Hillandale Life Cycle Renovation; Sitework; HVAC; Systems 5,019,688 1,450,000
Holt New Constr.; Life Cycle Renov.; Asphalt Rehab; Sitework; HVAC; Kitchen; Systems 6,729,326 1,028,125
Hope Valley Life Cycle Renov.; Sitework; Kitchen; HVAC; Systems; Roof 7,478,508 2,385,000
Lakewood Asphalt Rehab; Sitework; Life Cycle Finishes; HVAC; Kitchen; Systems 1,952,290 287,500
Little River Life Cycle Renovation; Sitework; Roof; Kitchen; HVAC; Systems 5,648,125 2,537,500
Mangum Life Cycle Renovation; Sitework; Roof; Kitchen; Systems 3,417,138 3,254,638
Merrick-Moore Life Cycle Renovation; Finishes; Kitchen; Systems 4,694,775 412,500
Morehead Life Cycle Renovation; Sitework; Roof; Life Cycle Finishes; Kitchen; HVAC; Systems 2,209,765 118,750
Oak Grove Life Cycle Renovation; Asphalt Rehab; Roof; HVAC; Systems 5,943,138 2,585,625
Parkwood Life Cycle Renovation; Finishes; HVAC; Systems 2,172,269 796,250
Pearson Finishes; Kitchen; Systems 893,375 337,500
Pearsontown Life Cycle Renovation; Asphalt Rehab; Finishes; Kitchen; HVAC; Systems 8,644,136 4,717,500
Powe Life Cycle Renovation; Sitework; Roof; Finishes; HVAC; Kitchen; Systems 5,916,225 3,365,000
Sandy Ridge Finishes; Systems 258,925 0
Smith Sitework, Finishes; Systems 382,555 0
Southwest Life Cycle Renovation; Finishes; HVAC; Kitchen; Systems; Roof 7,806,395 4,053,820
Spaulding Life Cycle Renovation; Finishes; HVAC; Kitchen; Systems; Roof 2,999,284 1,766,875
Spring Valley Finishes; HVAC; Systems 357,564 168,750
Watts Life Cycle Renovation; Sitework; Systems; Roof 3,232,531 795,000
New C - Scott King Road New Construction (Design in 2007 Bond $1,207,680) 21,792,470 21,792,470
New F - Hope Valley Farms Design Only,New Construction (site acquired 2007 Bond) 23,231,250 833,625
New Lowe's Grove New Construction (site acquired 2007 Bond) 13,512,500 0
New at 751 Development Design Only, New Construction (donated site) 13,162,500 526,500

SUBTOTALS 195,860,661 85,811,219
Brogden New Constr.; Life Cycle Renov.; Sitework; Finishes; HVAC; Kitchen; Systems; Roof 11,299,106 3,756,250
Carrington Finishes; Sitework; Finishes; Kitchen; Systems 2,309,571 896,500
Creekside New Construction (Elementary School Site) 12,092,850 449,163
Githens New Constr.; Life Cycle Renov.; Sitework; Finishes; HVAC; Kitchen; Systems 6,822,561 3,249,124
Lakewood Montessori Sitework; Finishes; HVAC; Systems 382,730 133,125
Lowe's Grove New Constr.; Sitework; Finishes; HVAC; Kitchen; Systems 6,123,603 3,343,750
Lucas Life Cycle Finishes; Systems 398,485 62,500
Neal Sitework; Life Cycle Finishes; Systems 1,693,750 1,081,250
Rogers-Herr New Constr.; Sitework; Life Cycle Finishes; Kitchen; Systems 1,899,786 1,350,000
Shepard Life Cycle Renovation; Sitework; Life Cycle Finishes; Kitchen; Systems; Roof 5,339,595 837,500

SUBTOTALS 48,362,038 15,159,162
City of Medicine Academy Sitework; Life Cycle Finishes; Systems 197,635 25,000
Durham PLC / ARC at Holton Life Cycle Finishes; HVAC; Systems; Roof 1,593,634 0
Durham Sch. of Arts New Constr.; Life Cycle Renov.; Sitework; Finishes; HVAC; Kitchen; Systems; Roof 35,145,575 2,698,250
Early College Systems 62,500 62,500
Hillside (incl. New Tech High) Life Cycle Renovation; Asphalt Rehab.; Sitework; Roof; Kitchen; Systems 15,942,500 6,737,500
Jordan Life Cycle Renovation; Asphalt Rehab.; Sitework; Finishes; Kitchen; Systems; Roof 19,503,981 5,502,320
Lakeview School Life Cycle Renovation; Sitework; Finishes; HVAC; Systems 1,861,746 412,500
Middle College 0 0
Northern School replacement; security for existing campus 51,499,178 51,250,000
Riverside Life Cycle Renovation; Sitework; Finishes; HVAC; Kitchen; Systems; Roof 17,802,906 5,820,625
School for Creative Studies Sitework; Finishes; HVAC; Kitchen; Systems; Roof 6,663,858 1,831,250
Southern SES Life Cycle Renov.; Asphalt; Sitework; Finishes; HVAC; Kitchen; Systems; Roof 17,998,500 6,383,750
New High School "A" 0 0

SUBTOTALS 168,272,013 80,723,695
Bacon Street Central Services Security and HVAC controls 883,125 827,500
Fuller Building Central Services Rest rooms, Security, HVAC; Roof 1,086,875 988,125
Hamlin Road Central Services Roof, Security Upgrades 1,046,250 1,046,250
Hamlin Road Operations Center Security Upgrades 125,000 125,000
Pearson Central Services Allowance for Upkeep, Security and roofing. 2,725,000 375,000
Staff Development Center New parking paved, roofing and security upgrades 1,208,125 918,750
HUB Farm New barn, sitework, fencing and safety upgrades 375,000 375,000
Whitted PreK Center No additional work/funding required. 0 0
System-wide Lighting Upgrade Replace T12's with LED fixtures incl incl
System-wide Lighting Upgrade Replace Lighting Fixtures System-wide to LED fixtures - 2025 15,280,750 0

22,730,125 4,655,625

435,224,836 186,349,701
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Work Description Calculations Costs Bond

1 Renovate 1982 Building $25/SF x 4,947 SF $123,675 $190,000
2 Renovate Original Building $25/SF x 85,750 SF $2,143,750 $2,135,800
3 Enclosed Connector $100/SF x 600 SF $60,000 $60,000
4
5 Playground ADA Access $2,500 $2,500
6 Fencing $22,500 $22,500
7
8 Building Ramp $15,000 $15,000
9 Environmental Abatement $1.40/SF x 27,500 SF $38,500 $38,500

10 Kitchen Cooler/Freezer Replacement $150,000 $0
11 HVAC - Replace system in 1982 Building $250,000 $250,000
12 HVAC Controls (2007 Bond; Group 1) $157,500 $0
13 HVAC Equipment (Group 8) $350,000 $350,000
14 Intercom System $30,000 $30,000
15 Security Vestibule & Access Controls $50,000 $50,000
16 Lighting (T12 elimination) $100,000 $100,000
17 Subtotal $3,493,425 $3,244,300
18 Professional Services, Management & Support 15% $524,014 $486,645
19 Project Contingency 10% $349,343 $324,430
20 Project Total $4,366,781 $4,055,375

Bethesda Elementay School



Work Description Calculations Costs Bond

1 Renovate Entire Building $25/SF x 71,360 SF $1,784,000 $1,784,000
2
3 Asphalt Paving $104,000 $104,000
4
5 Playground ADA Access $2,500 $2,500
6
7 Roofing (PSBCF) $566,621 $0
8
9 Environmental Abatement $78,000 $78,000

10 HVAC Controls (2007 Bond; Group 1) $119,000 $0
11 HVAC - 2 chillers (Group 6) $450,000 $450,000
12 HVAC Equipment (Group 8) $500,000 $500,000
13 Security Camera Upgrade $50,000 $50,000
14 Security Vestibule & Access Controls $50,000 $50,000
15
16 Subtotal $3,704,121 $3,018,500
17 Professional Services, Management & Support 15% $555,618 $452,775
18 Project Contingency 10% $370,412 $301,850
19 Project Total $4,630,151 $3,773,125

Burton Elementay School



Work Description Calculations Costs Bond

1 Renovate 1995 Addition $25/SF x 13,000 SF $325,000 $325,000
2 Parking Lot Overlay $125,000 $125,000
3
4
5 Playground ADA Access $2,500 $2,500
6
7 Roof - Main Building, Gym, Media Center & Canopies $794,350 $794,350
8 Finishes - Painting cycle $1.75/SF x 32,099 SF $56,173 $0
9 Environmental Abatement $1.40/SF x 32,099 $44,939 $44,939

10
11 HVAC Controls (2007 Bond; Group 1) $162,800 $0
12 HVAC Equipment (Group 8) $500,000 $500,000
13
14 Security Vestibule & Access Controls $50,000 $50,000
15 Lighting (T12 elimination) $100,000 $100,000
16 Subtotal $2,160,762 $1,941,789
17 Professional Services, Management & Support 15% $324,114 $291,268
18 Project Contingency 10% $216,076 $194,179
19 Project Total $2,700,953 $2,427,236

 Club Boulevard Elementary School



Work Description Calculations Costs Bond

1 See Creekside Middle for K8 Conversion
2
3
4
5
6
7
8 Finishes - Painting cycle $1.75/SF x 82,008 SF $143,514 $0
9

10 HVAC Controls (2007 Bond; Group 2) $141,000 $0
11 HVAC Equipment (Group 8) $100,000 $0
12
13 Security Camera Upgrade $45,000 $45,000
14 Security Vestibule & Access Controls $50,000 $50,000
15
16 Subtotal $479,514 $95,000
17 Professional Services, Management & Support 15% $71,927 $14,250.00
18 Project Contingency 10% $47,951 $9,500.00
19 Project Total $599,393 $118,750

 Creekside Elementary School



Work Description Calculations Costs Bond

1 Renovate Building $25/SF x 71,170 SF $1,779,250 $1,779,250
2 Asphalt Overlay balance (previous 2013) $270,000 $270,000
3
4
5 Playground ADA Access $15,000 $15,000
6 Fencing $35,000 $35,000
7
8 HVAC - indoor air units $250,000 $0
9 HVAC Controls - (Group 3) $150,000 $150,000

10 HVAC Equipment (Group 8) $150,000 $0
11
12 Kitchen Cooler/Freezer $225,000 $0
13 Fire Alarm/Intercom Systems $197,001 $197,001
14 Security Vestibule & Access Controls $50,000 $50,000
15
16 Subtotal $3,121,251 $2,496,251
17 Professional Services, Management & Support 15% $468,188 $374,437.65
18 Project Contingency 10% $312,125 $249,625.10
19 Project Total $3,901,564 $3,120,314

Easley Elementary School



Work Description Calculations Costs Bond

1 Renovate Building $25/SF x 78,000 SF $1,950,000 $1,950,000
2 Asphalt Overlay of Existing Parking Lot $378,000 $378,000
3 Fencing $30,000 $0
4
5 Roof - Main Building $1,312,643 $0
6
7 HVAC Conrols (2007 Bond; Group 1) $116,500 $0
8 HVAC Chiller (Group 6) $225,000 $225,000
9 HVAC - Replace two-pipe  system (Group 7) $400,000 $400,000

10 HVAC Equipment (Group 8) $225,000 $0
11
12 Replace Kitchen Cooler/Freezer $225,000 $0
13 Fire Alarm/Intercom Systems $187,257 $0
14 Security Vestibule & Access Controls $50,000 $50,000
15 Security Camera Upgrade $45,000 $45,000
16 Lighting (T12 elimination) $140,000 $140,000
17 Subtotal $5,284,400 $3,188,000
18 Professional Services, Management & Support 15% $792,660 $478,200
19 Project Contingency 10% $528,440 $318,800
20 Project Total $6,605,500 $3,985,000

 Eastway Elementary School



Work Description Calculations Costs Bond

1 Building Stucco Repairs $54,000 $54,000
2 Renovate Original Classroom Wings $50/SF x 65,000 SF $3,250,000 $3,250,000
3 Kitchen Cafeteria Addition $150/SF x 2,000 SF $300,000 $300,000
4 Site Drainage Solution (Main Courtyard & Landscape) $91,800 $91,800
5 Playground ADA Access $15,000 $15,000
6 Playground Replace PG02, PB03 Equipment $294,300 $294,300
7 Enclose all exterior connectors - 800LF storefront $1,296,000 $1,296,000
8 Roof (partial in 2014) $930,000 $0
9 Environmental Abatement $1.40/SF x 88,550 $123,970 $123,970

10 Replace Kitchen Cooler/Freezer and Hood $243,000 $243,000
11
12 Fire Alarm/Intercom Systems $188,085 $188,085
13 Initial Site Entry Upgrades (2007 Bond) $200,000 $0
14 Security Vestibule & Access Controls incl in line 13 incl in line 13
15
16 Subtotal $6,986,155 $5,856,155
17 Professional Services, Management & Support 15% $1,047,923 $878,423
18 Project Contingency 10% $698,616 $585,616
19 Project Total $8,732,694 $7,320,194

 Eno Valley Elementary School



Work Description Calculations Costs Bond

1 Repair Pavement at Service Yard $75,000 $75,000
2
3 Site Drainage Solution $20,000 $0
4 Playground ADA Access $2,500 $2,500
5
6 Finishes - Painting 7-Year Cycle $109,895 $0
7
8 HVAC Controls (2007 Bond; Group 2) $89,000 $0
9 HVAC Equipment (Group 8) $150,000 $0

10
11 Fire Alarm/Intercom Systems $68,246 $0
12
13 Security Vestibule & Access Controls $50,000 $50,000
14 Security Camera Upgrade $45,000 $45,000
15
16 Subtotal $609,641 $172,500
17 Professional Services, Management & Support 15% $91,446 $25,875
18 Project Contingency 10% $60,964 $17,250
19 Project Total $762,051 $215,625

 Fayetteville Street Elementary School



Work Description Calculations Costs Bond

1 Renovate Original Building $25/SF x 85,890 SF $2,147,250 $0
2
3 Site Drainage Solution $27,000 $0
4
5 Roof $1,413,542 $1,413,542
6
7
8 HVAC Controls - (Group 4) $116,500 $116,500
9 HVAC Equipment (Group 8) $150,000 $0

10
11 Replace Kitchen Cooler/Freezer $180,000 $0
12
13
14 Security Vestibule & Access Controls $50,000 $50,000
15
16 Subtotal $4,084,292 $1,580,042
17 Professional Services, Management & Support 15% $612,644 $237,006
18 Project Contingency 10% $408,429 $158,004
19 Project Total $5,105,365 $1,975,053

 Forest View Elementary School



Work Description Calculations Costs Bond

1 4-Classroom Addition $200/SF x 8,500 SF $1,700,000 $0
2 Renovate Original Building $25/SF x 80,300 SF $2,007,500 $2,007,500
3 Playground Surface Upgrade $30,000 $30,000
4
5 Roof - Main Building and Canopies $1,191,176 $1,191,176
6
7 Environmental Abatement $1.40/SF x 80,300 $112,420 $112,420
8 Replace Kitchen Cooler/Freezer and Equipment $500,000 $0
9

10 HVAC Controls (2007 Bond; Group 2) $128,500 $0
11 HVAC Equipment (Group 8) $150,000 $0
12
13 Security Vestibule & Access Controls $50,000 $50,000
14 Security Camera Upgrade $45,000 $45,000
15 Lighting (T12 elimination) $200,000 $200,000
16 Subtotal $6,114,596 $3,636,096
17 Professional Services, Management & Support 15% $917,189 $545,414
18 Project Contingency 10% $611,460 $363,610
19 Project Total $7,643,245 $4,545,120

Glenn Elementary School



Work Description Calculations Costs Bond

1 Renovate 2002 Building $25/SF x 37,226 SF $930,650 $0
2
3 Asphalt Paving / Overlay of shared driveway $122,504 $0
4
5 Replace Playground PG01 $187,200 $0
6
7 Roof - Remaining older wings  (some PSBCF) $800,000 $800,000
8
9 Environmental Abatement $1.40/SF x 74453 $104,234 $0

10
11 HVAC Controls (2007 Bond; Group 1) $92,000 $0
12 HVAC Equipment (Group 8) $400,000 $0
13
14 Security Vestibule & Access Controls $50,000 $50,000
15
16 Subtotal $2,686,588 $850,000
17 Professional Services, Management & Support 15% $402,988 $127,500
18 Project Contingency 10% $268,659 $85,000
19 Project Total $3,358,235 $1,062,500

 Harris Elementary School



Work Description Calculations Costs Bond

1 Renovate Original Building $25/SF x 85,890 SF $2,147,250 $0
2
3 Replace Chiller Masonry Enclosure $85,000 $85,000
4
5 Replace Playground PG01 $180,000 $0
6
7 Stacking Drive (2007 Bond) $400,000 $0
8
9

10 HVAC Controls (2007 Bond; Group 1) $128,500 $0
11 HVAC - Replace chiller (Group 6 ) $225,000 $225,000
12 HVAC  - Replace indoor units (incl HVAC Equip. Group 8) $600,000 $600,000
13
14 Security Vestibule & Access Controls $50,000 $50,000
15 Lighting (T12 elimination) $200,000 $200,000
16 Subtotal $4,015,750 $1,160,000
17 Professional Services, Management & Support 15% $602,363 $174,000
18 Project Contingency 10% $401,575 $116,000
19 Project Total $5,019,688 $1,450,000

 Hillandale Elementary School



Work Description Calculations Costs Bond

1 Cafeteria Addition $200/SF x 2,000 SF $400,000 $0
2 Renovate Entire Building $25/SF x 98,208 SF $2,455,200 $0
3 Asphalt Repair and Overlay; kitchen dock improvements $334,585 $0
4 Site Drainage Solution $10,000 $0
5 Playground ADA Access $2,500 $2,500
6 Replace Playground $194,400 $0
7 Roof - Rear wing, café and gym buildings $500,000 $500,000
8 Envelope - Replace 20 windows $75,600 $0
9 Environmental Abatement $1.40/SF x 98,208 $137,491 $0

10 Replace Kitchen Cooler/Freezer, Hood, & Dishwasher $270,000 $270,000
11
12 HVAC Controls (2007 Bond; Group 2) $172,800 $0
13 HVAC  - Replace indoor units (incl HVAC Equip. Group 8) $600,000 $0
14 Fire Alarm/Intercom Systems $180,885 $0
15 Security Vestibule & Access Controls $50,000 $50,000
16 Subtotal $5,383,461 $822,500
17 Professional Services, Management & Support 15% $807,519 $123,375
18 Project Contingency 10% $538,346 $82,250
19 Project Total $6,729,326 $1,028,125

 Holt Elementary School



Work Description Calculations Costs Bond

1 Renovate Building $25/SF x 79,228 SF $1,980,700 $0
2
3 Replace Playgrounds PG01 & PG02 $233,200 $0
4
5 Roof (Main Building) $1,509,987 $0
6
7 Environmental Abatement $1.40/SF x 79,228 $110,919 $0
8 Kitchen Cooler/Freezer Replacement $156,000 $0
9

10 HVAC Controls (2007 Bond; Group 1) $84,000 $0
11 HVAC Chiller (Group 6) $225,000 $225,000
12 HVAC - Replace 2-pipe system (Group 7) $1,500,000 $1,500,000
13 HVAC Equipment (Group 8) $125,000 $125,000
14
15 Security Vestibule & Access Controls $50,000 $50,000
16 Security Camera Upgrade $8,000 $8,000
17
18 Subtotal $5,982,806 $1,908,000
19 Professional Services, Management & Support 15% $897,421 $286,200
20 Project Contingency 10% $598,281 $190,800
21 Project Total $7,478,508 $2,385,000

 Hope Valley Elementary School



Work Description Calculations Costs Bond

1 Asphalt Repair - Small Parking Lot $120,000 $0
2 Site Drainage Solution $10,000 $0
3
4 Fencing $15,000 $15,000
5
6 Finishes - Painting Cycle $1.75/SF x 60,264 $105,462 $0
7 Environmental Abatement $1.40/SF x 60264 $84,370 $0
8 Kitchen Cooler/Freezer and Hood Replacement $234,000 $0
9

10 HVAC - Upgrade controls (2007 Bond; Group 1) $93,000 $0
11 HVAC - Boiler (Group 6) $125,000 $125,000
12 HVAC Equipment (Group 8) $625,000 $0
13
14 Fire Alarm/Intercom Systems $60,000 $0
15 Security Vestibule & Access Controls $50,000 $50,000
16 Security Camera Upgrade $40,000 $40,000
17 Subtotal $1,561,832 $230,000
18 Professional Services, Management & Support 15% $234,275 $34,500
19 Project Contingency 10% $156,183 $23,000
20 Project Total $1,952,290 $287,500

Lakewood Elementary School



Work Description Calculations Costs Bond

1 Renovate Original Building $25/SF x 83,620 SF $2,090,500 $0
2
3 Upgrade Playground Surface $30,000 $30,000
4
5 Roof - Main Roof and Skylights $1,500,000 $1,500,000
6
7
8 Kitchen Cooler/Freezer Replacement; Dishwasher $270,000 $0
9

10 HVAC controls (2007 Bond; Group 2) $128,000 $0
11 HVAC chiller (Group 6) $225,000 $225,000
12 HVAC Equipment (Group 8) $225,000 $225,000
13
14 Security Vestibule & Access Controls $50,000 $50,000
15
16 Subtotal $4,518,500 $2,030,000
17 Professional Services, Management & Support 15% $677,775 $304,500
18 Project Contingency 10% $451,850 $203,000
19 Project Total $5,648,125 $2,537,500

 Little River Elementary School



Work Description Calculations Costs Bond

1 Renovate B Building (Cafeteria+) $75/SF x 19,200 SF $1,440,000 $1,440,000
2
3 Outdoor Playcourt (2007 Bond) $30,000 $0
4
5 Roof - Cafeteria, Gym, and Canopies $400,000 $400,000
6
7 Environmental Abatement $1.40/SF x 42,838 $59,973 $59,973
8 Kitchen Equip./Cooler/Freezer and Grease Trap $450,000 $450,000
9

10 HVAC Equipment (Group 8) $100,000 $0
11
12 Fire Alarm/Intercom Systems $163,737 $163,737
13
14 Access Controls $10,000 $10,000
15 Lighting (T12 elimination) $80,000 $80,000
16 Subtotal $2,733,710 $2,603,710
17 Professional Services, Management & Support 15% $410,057 $390,557
18 Project Contingency 10% $273,371 $260,371
19 Project Total $3,417,138 $3,254,638

 Mangum Elementary School



Work Description Calculations Costs Bond

1 Add Canopy to Cafeteria / Enclose Connector $132,240 $0
2 Renovate Entire Building $25/SF x 103,075 SF $2,576,875 $0
3 Cafeteria / Kitchen Renovation $75/SF x 3,500 SF $262,500 $0
4
5
6
7
8
9 Environmental Abatement $1.40/SF x 103,075 $144,305 $0

10 Kitchen Equipment Replacement (partial; 2007 Bond) $100,000 $100,000
11 Fire Alarm/Security/Intercom Systems $193,900 $0
12
13 Update Exterior Lighting $116,000 $0
14 Security Vestibule & Access Controls $50,000 $50,000
15 Lighting (T12 elimination) $180,000 $180,000
16 Subtotal $3,755,820 $330,000
17 Professional Services, Management & Support 15% $563,373 $49,500
18 Project Contingency 10% $375,582 $33,000
19 Project Total $4,694,775 $412,500

 Merrick-Moore Elementary School



Work Description Calculations Costs Bond

1 Renovate Kitchen/Cafeteria $75/SF x 4,000 SF $300,000 $0
2 Sidewalk Repair $5,000 $0
3 Fencing $48,600 $0
4
5 Roof $750,000 $0
6
7 Finishes - Painting Cycle $1.75/SF x 40,861 $71,507 $0
8 Environmental Abatement $1.40/SF x 40,861 $57,205 $0
9 Kitchen Equipment Replacement $300,000 $0

10
11 HVAC - Controls (2007 Bond; Group 2) $40,500 $0
12 HVAC Equipment (Group 8) $100,000 $0
13
14 Security Vestibule & Access Controls $50,000 $50,000
15 Security Camera Upgrade $45,000 $45,000
16 Subtotal $1,767,812 $95,000
17 Professional Services, Management & Support 15% $265,172 $14,250
18 Project Contingency 10% $176,781 $9,500
19 Project Total (1) $2,209,765 $118,750

 Morehead Elementary School



Work Description Calculations Costs Bond

1 Renovate Original Building $25/SF x 96,061 SF $2,401,525 $0
2
3 Staff Parking & Drop Off Asphalt Repair $350,000 $350,000
4
5
6 Roof - 1993 Main Building $1,400,000 $1,400,000
7
8 Environmental Abatement $1.40/SF x 96,061 $134,485 $0
9

10 HVAC for Small Wing (PSBCF) $150,000 $0
11 HVAC Controls (Group 4) $118,500 $118,500
12 HVAC Equipment (Group 8) $150,000 $150,000
13
14 Security Vestibule & Access Controls $50,000 $50,000
15
16 Subtotal $4,754,510 $2,068,500
17 Professional Services, Management & Support 15% $713,177 $310,275
18 Project Contingency 10% $475,451 $206,850
19 Project Total $5,943,138 $2,585,625

Oak Grove Elementary School



Work Description Calculations Costs Bond

1 Renovate Buildings C, D & E $25/SF x 38,063 SF $951,575 $0
2
3
4 Roof - Partial Wings $200,000 $200,000
5
6
7 Finishes - Building A&B Painting Cycle $91,840 $0
8 Environmental Abatement $1.40/SF x 41,000 $57,400 $0
9

10 HVAC Controls - (Group 3) $150,000 $150,000
11 HVAC Boiler (Group 6) $125,000 $125,000
12 HVAC Equipment (Group 8) $100,000 $100,000
13
14 Security Vestibule & Access Controls $50,000 $50,000
15 Security Camera Upgrade $12,000 $12,000
16
17 Subtotal $1,737,815 $637,000
18 Professional Services, Management & Support 15% $260,672 $95,550
19 Project Contingency 10% $173,782 $63,700
20 Project Total $2,172,269 $796,250

 Parkwood Elementary School



Work Description Calculations Costs Bond

1
2
3
4
5
6
7 Finishes - Painting cycle $143,900 $0
8 Kitchen Equipment Replacement (partial) $198,000 $0
9

10 HVAC Controls (2007 Bond; Group 2) $102,800 $0
11 HVAC Equipment (Group 8) $200,000 $200,000
12
13 Security Vestibule & Access Controls $50,000 $50,000
14 Security Camera Upgrade $20,000 $20,000
15
16 Subtotal $714,700 $270,000
17 Professional Services, Management & Support 15% $107,205 $40,500
18 Project Contingency 10% $71,470 $27,000
19 Project Total $893,375 $337,500

W.G. Pearson Elementary School



Work Description Calculations Costs Bond

1 Renovate Building - Front Corridor Flooring (Half) $25/SF x 108,471 SF $2,711,775 $1,400,000
2 Renovate Cafeteria / Kitchen $75/SF x 3,500 SF $262,500 $0
3 Sitewide Asphalt Repairs $125,335 $0
4
5 Roofing $1,050,000 $1,050,000
6 HVAC Indoor air units $484,000 $484,000
7 HVAC Controls (2007 Bond; Group 1) $200,000 $0
8 HVAC - replace two pipe system (Group 7) $400,000 $400,000
9 HVAC Equipment (Group 8) $500,000 $100,000

10 Environmental Abatement $1.40/SF x 108,471 $151,859 $0
11 Kitchen Equip./Cooler/Freezer $500,000 $0
12 Fire Alarm/Intercom Systems $189,840 $0
13 Security Vestibule & Access Controls $50,000 $50,000
14 Security Camera Upgrade $50,000 $50,000
15 Lighting (T12 elimination) $240,000 $240,000
16 Subtotal $6,915,309 $3,774,000
17 Professional Services, Management & Support 15% $1,037,296 $566,100
18 Project Contingency 10% $691,531 $377,400
19 Project Total $8,644,136 $4,717,500

 Pearsontown Elementary School



Work Description Calculations Costs Bond

1 Renovate 1994 Building $25/SF x 31,273 SF $781,825 $0
2
3 Site Drainage Solution - Retaining Wall Repair $25,000 $25,000
4 Playground Replacement - PG01(2) $194,400 $0
5
6 Roof - Gym and 1966 Wing, then 1994 addition $750,000 $350,000
7 Environmental Abatement $1.40/SF x 68,111 $95,355 $0
8
9 HVAC - Replace 2 chillers (Group 6) $450,000 $450,000

10 HVAC Controls (Group 4) $227,000 $227,000
11 HVAC - replace two pipe system (incl. Mech Equip. G8) $1,500,000 $1,500,000
12 Kitchen Equipment Replacement (all) $384,000 $0
13 Fire Alarm/Intercom Systems $185,400 $0
14 Security Camera Upgrade $10,000 $10,000
15 Security Vestibule & Access Controls $50,000 $50,000
16 Lighting (T12 elimination) $80,000 $80,000
17 Subtotal $4,732,980 $2,692,000
18 Professional Services, Management & Support 15% $709,947 $403,800
19 Project Contingency 10% $473,298 $269,200
20 Project Total $5,916,225 $3,365,000

E.K. Powe Elementary School



Work Description Calculations Costs Bond

1
2
3
4
5
6
7
8 Finishes - Painting Cycle $207,140 $0
9

10
11
12
13
14
15
16 Subtotal $207,140 $0
17 Professional Services, Management & Support 15% $31,071 $0
18 Project Contingency 10% $20,714 $0
19 Project Total $258,925 $0

Sandy Ridge Elementary School



Work Description Calculations Costs Bond

1 Upper Grade Playground (2007 Bond) $200,000 $0
2
3
4
5
6
7
8 Finishes - Painting Cycle & Miscellaneous $1.75/SF x 46,311 $81,044 $0
9

10
11
12 HVAC Equipment (Group 8) $25,000 $0
13
14
15
16 Subtotal $306,044 $0
17 Professional Services, Management & Support 15% $45,907 $0
18 Project Contingency 10% $30,604 $0
19 Project Total $382,555 $0

Y.E. Smith Elementary School



Work Description Calculations Costs Bond

1 Renovate Entire Building $25/SF x 91,170 SF $2,279,250 $2,279,250
2
3 Upgrade Playground Surface $30,000 $30,000
4
5
6 Roof (PSBCF) $1,500,000 $0
7
8 Environmental Abatement $1.40/SF x 81,290 SF $113,806 $113,806
9 Replace Kitchen Hood, Cooler/Freezer $261,000 $0

10
11 HVAC Controls - (Group 3) $150,000 $150,000
12 HVAC - Replace indoor air units (incl HVAC Equip Grp 8) $18.00/SF x 91,170 SF $1,641,060 $400,000
13
14 Security Vestibule & Access Controls $50,000 $50,000
15 Lighting (T12 elimination) $220,000 $220,000
16 Subtotal $6,245,116 $3,243,056
17 Professional Services, Management & Support 15% $936,767 $486,458
18 Project Contingency 10% $624,512 $324,306
19 Project Total $7,806,395 $4,053,820

 Southwest Elementary School



Work Description Calculations Costs Bond

1 Renovate Kitchen Cafeteria $75/SF x 4,000 SF $300,000 $0
2
3
4 Roof - Main Building, Auditorium and Canopies $340,000 $340,000
5
6 Finishes - Painting Cycle $137,521 $0
7 Environmental Abatement $1.40/SF x 34,576 $48,406 $0
8 Kitchen Equipment Replacement (all) $500,000 $0
9

10 HVAC - Controls (2007 Bond; Group 2) $178,500 $178,500
11 HVAC - Replace chiller (Group 6) $225,000 $225,000
12 HVAC - Equipment (Group 8) $575,000 $575,000
13
14 Security Vestibule & Access Controls $50,000 $50,000
15 Security Camera Upgrade $45,000 $45,000
16
17 Subtotal $2,399,427 $1,413,500
18 Professional Services, Management & Support 15% $359,914 $212,025
19 Project Contingency 10% $239,943 $141,350
20 Project Total $2,999,284 $1,766,875

C.C Spaulding Elementary School



Work Description Calculations Costs Bond

1
2
3
4
5
6
7
8 Finishes - Painting Cycle $151,051 $0
9

10 HVAC Controls (Group 5) $65,000 $65,000
11
12
13 Security Camera Upgrade $20,000 $20,000
14 Security Vestibule & Access Controls $50,000 $50,000
15
16 Subtotal $286,051 $135,000
17 Professional Services, Management & Support 15% $42,908 $20,250
18 Project Contingency 10% $28,605 $13,500
19 Project Total $357,564 $168,750

Spring Valley Elementary School



Work Description Calculations Costs Bond

1 Renovate Entire Building $25/SF x 65,841 SF $1,646,025 $0
2
3
4 Site Drainage Solution $104,000 $0
5
6
7 Roof - Sections B & D $300,000 $100,000
8
9 HVAC Controls (Group 4) $111,000 $111,000

10 HVAC Boiler (Group 6) $125,000 $125,000
11 HVAC Equipment (Group 8) $250,000 $250,000
12
13
14 Security Vestibule & Access Controls $50,000 $50,000
15
16 Subtotal $2,586,025 $636,000
17 Professional Services, Management & Support 15% $387,904 $95,400
18 Project Contingency 10% $258,603 $63,600
19 Project Total $3,232,531 $795,000

George Watts Elementary School



Work Description Calculations Costs Bond

1 New Construction $13,328,000 $13,328,000
2
3
4 Site Development $3,500,000 $3,500,000
5 Driveways and NCDOT Requirements $280,000 $280,000
6 Site Utilities  off-site $280,000 $280,000
7
8
9

10
11
12
13
14 FF&E and Technology - School Start-up $925,000 $925,000
15
16 Subtotal $18,313,000 $18,313,000
17 Professional Services, Management & Support 9% $1,648,170 $1,648,170
18 Project Contingency 10% $1,831,300 $1,831,300
19 Project Total $21,792,470 $21,792,470

 New Elementary School 'C'



Work Description Calculations Costs Bond

1 New Construction $160/SF x 85,000 SF $13,600,000 $0
2
3
4 Site Development $175K/acre x 20 acres $3,500,000 $0
5 Driveways and NCDOT Requirements $280,000 $0
6 Site Utilities $280,000 $0
7
8
9

10 Design Only (See Line 17)
11
12
13
14 FF&E and Technology - School Start-up $925,000 $0
15
16 Subtotal $18,585,000 $0
17 Professional Services, Management & Support 15% $2,787,750 $833,625
18 Project Contingency 10% $1,858,500 $0
19 Project Total $23,231,250 $833,625

 New Elementary School 'F'



Work Description Calculations Costs Bond

1 New Construction (300 core/300 initial capacity) $175/SF x 48,000 SF $8,400,000 $0
2
3
4 Site Development $175K/acre x 7 acres $1,225,000 $0
5 Driveways and NCDOT Requirements $280,000 $0
6 Site Utilities $280,000 $0
7
8
9

10
11
12
13
14 FF&E and Technology - School Start-up $625,000 $0
15
16 Subtotal $10,810,000 $0
17 Professional Services, Management & Support 15% $1,621,500 $0
18 Project Contingency 10% $1,081,000 $0
19 Project Total $13,512,500 $0

Lowe's Grove Elementary School



Work Description Calculations Costs Bond

1 New Construction (300 core/300 initial capacity) $175/SF x 48,000 SF $8,400,000 $0
2
3
4 Site Development $175K/acre x 7 acres $1,225,000 $0
5 Driveways and NCDOT Requirements Developer) $0 $0
6 Site Utilities $280,000 $0
7
8
9

10
11 Design Cost Only  (See Line 17)
12
13
14 FF&E and Technology - School Start-up $625,000 $0
15
16 Subtotal $10,530,000 $0
17 Professional Services, Management & Support 15% $1,579,500 $526,500
18 Project Contingency 10% $1,053,000 $0
19 Project Total $13,162,500 $526,500

751 Development Elementary School



Work Description Calculations Costs Bond

1 New Concession Stand $300,000 $300,000
2 Renovate Building $25/SF x 156,380 SF $3,909,500 $0
3 Athletic Field Upgrades & Irrigation $155,000 $155,000
4 Asphalt Overlay $232,000 $0
5 Fencing $20/LF x 1,000 FT $20,000 $0
6 Roof - (auditorium, gym, classrooms,  canopies, etc.) $1,580,385 $800,000
7
8 Gymnasium Upgrade (Bleachers; 2007 Bond) $100,000 $100,000
9 Environmental Abatement $326,400 $100,000

10 Kitchen Cooler/Freezer Replacement $350,000 $0
11 HVAC - Replace controls (2007 funds) $116,000 $0
12 HVAC Equipment (Group 8) $1,500,000 $1,500,000
13 HVAC - Gym $400,000 $0
14 Security Vestibule & Access Controls $50,000 $50,000
15
16 Subtotal $9,039,285 $3,005,000
17 Professional Services, Management & Support 15% $1,355,893 $450,750
18 Project Contingency 10% $903,929 $300,500
19 Project Total $11,299,106 $3,756,250

 Brogden Middle School



Work Description Calculations Costs Bond

1 Athletic Field Upgrades & Irrigation $247,200 $247,200
2
3
4
5
6 Gymnasium Upgrade (Bleachers; 2007 Bond) $100,000 $100,000
7
8 Finishes - Painting cycle, doors & hardware $560,457 $0
9 Replace Kitchen Hood/Cooler/Freezer (2007 Bond) $250,000 $0

10
11 HVAC Equipment (Group 8) $600,000 $280,000
12
13 Security Vestibule & Access Controls $50,000 $50,000
14 Upgrade Security Cameras $40,000 $40,000
15
16 Subtotal $1,847,657 $717,200
17 Professional Services, Management & Support 15% $277,149 $107,580
18 Project Contingency 10% $184,766 $71,720
19 Project Total $2,309,571 $896,500

Carrington Middle School



Work Description Calculations Costs Bond

1 New Construction (for additional 300 students) 42,592 SF x 175/SF $7,453,600 $0
2 Site Development $1,200,000 $0
3 Driveways and NCDOT Requirements $280,000 $0
4 Site Utilities $280,000 $0
5
6
7
8
9

10
11
12 FFE & Technology $460,680 $0
13
14 Design Only (See Line 17)
15
16 Subtotal $9,674,280 $0
17 Professional Services, Management & Support 15% $1,451,142 $449,163
18 Project Contingency 10% $967,428 $0
19 Project Total $12,092,850 $449,163

Creekside Middle School (K8)



Work Description Calculations Costs Bond

1 New Athletic Storage Building $30,000 $30,000
2 Renovate Building (50% priority) $25/SF x 133,859 SF $3,346,475 $1,673,225
3 Toilet Room Addition $300,000 $0
4
5 Site Drainage Solution - Courtyard $31,200 $31,200
6
7 Kitchen Cooler/Freezer Replacement $290,000 $0
8
9 HVAC Controls (2007 Bond; Group 2) $195,500 $0

10 HVAC  Equipment (Group 8) $580,000 $580,000
11 HVAC - Gym $400,000 $0
12
13 Fire Alarm/Intercom Systems $234,874 $234,874
14 Security Vestibule & Access Controls $50,000 $50,000
15
16 Subtotal $5,458,049 $2,599,299
17 Professional Services, Management & Support 15% $818,707 $389,895
18 Project Contingency 10% $545,805 $259,930
19 Project Total $6,822,561 $3,249,124

 Githens Middle School



Work Description Calculations Costs Bond

1 Athletic Field Improvements - Irrigation (2007 Bond) $50,000 $0
2
3
4
5
6
7
8 Finishes - Painting Cycle $149,684 $0
9

10
11 HVAC controls (Group 5) $100,500 $100,500
12
13 Security Camera Upgrade $6,000 $6,000
14
15
16 Subtotal $306,184 $106,500
17 Professional Services, Management & Support 15% $45,928 $15,975
18 Project Contingency 10% $30,618 $10,650
19 Project Total $382,730 $133,125

Lakewood Middle School



Work Description Calculations Costs Bond

1 New Concession Stand $300,000 $300,000
2
3 Athletic Field Upgrades & Irrigation (partial 2007 Bond) $500,000 $500,000
4 Fencing $20/LF x 1,000 FT $20,000 $0
5
6 Roof - Media, classrooms, gym, canopies $1,900,000 $1,100,000
7
8 Finishes  - Painting Cycle $1.75/SF x 122,504 SF $214,382 $0
9 Gym Upgrade (Bleachers; 2007 Bond) $100,000 $100,000

10 Kitchen Cooler/Freezer Replacement $300,000 $0
11 HVAC Controls (2007 Bond; Group 2) $69,500 $0
12 HVAC - 20 AHU's (includes Equipment Group 8) $1,020,000 $600,000
13 HVAC - Gym $400,000 $0
14 Security Vestibule & Access Controls $50,000 $50,000
15 Upgrade Security Cameras $25,000 $25,000
16 Subtotal $4,898,882 $2,675,000
17 Professional Services, Management & Support 15% $734,832 $401,250
18 Project Contingency 10% $489,888 $267,500
19 Project Total $6,123,603 $3,343,750

 Lowe's Grove Middle School



Work Description Calculations Costs Bond

1
2
3
4
5
6
7
8 Finishes - Painting Cycle $1.75/SF x 153,593 SF $268,788 $0
9

10
11
12
13
14 Security Vestibule & Access Controls $50,000 $50,000
15
16 Subtotal $318,788 $50,000
17 Professional Services, Management & Support 15% $47,818 $7,500
18 Project Contingency 10% $31,879 $5,000
19 Project Total $398,485 $62,500

Lucas Middle School



Work Description Calculations Costs Bond

1 Asphalt Overlay back drive $300,000 $300,000
2
3 Athletic Field Upgrades & Irrigation $250,000 $250,000
4
5
6
7 Gym Upgrade (Bleachers; 2007 Bond) $100,000 $0
8 Finishes  - Painting Cycle $1.75/SF x 130,000 SF $227,500 $0
9

10 HVAC Controls (2007 Bond; Group 2) $162,500 $0
11 HVAC Equipment (Group 8) $250,000 $250,000
12
13 Security Vestibule & Access Controls $50,000 $50,000
14 Upgrade Security Cameras $15,000 $15,000
15
16 Subtotal $1,355,000 $865,000
17 Professional Services, Management & Support 15% $203,250 $129,750
18 Project Contingency 10% $135,500 $86,500
19 Project Total $1,693,750 $1,081,250

 Neal Middle School



Work Description Calculations Costs Bond

1 New Concession Stand $300,000 $300,000
2
3 Athletic Field Upgrades & Irrigation $300,000 $300,000
4
5
6
7
8 Finishes  - Painting Cycle $1.75/SF x 167,902 SF $293,829 $0
9

10 Kitchen Cooler/Freezer Replacement $250,000 $250,000
11 Replace Fire Alarm System $150,000 $150,000
12 HVAC Controls (2007 Bond; Group 2) $146,000 $0
13
14 Security Vestibule & Access Controls $50,000 $50,000
15 Lighting (T12 elimination) $30,000 $30,000
16 Subtotal $1,519,829 $1,080,000
17 Professional Services, Management & Support 15% $227,974 $162,000
18 Project Contingency 10% $151,983 $108,000
19 Project Total $1,899,786 $1,350,000

 Rogers-Herr Middle School



Work Description Calculations Costs Bond

1 Renovate Auditorium and Kitchen $1,098,000 $0
2
3 Athletic Field Upgrades & Irrigation $300,000 $300,000
4
5 Roof  - Auditorium, Main Building, Gym, and D Canopy $2,010,506 $0
6
7 Finishes  - Painting Cycle $1.75/SF x 73,858 SF $129,252 $0
8 Environmental Abatement $1.40/SF x 96,870 $135,618 $0
9 Kitchen Equip/Cooler/Freezer (some 2007 Bond) $300,000 $300,000

10
11 HVAC Controls (2007 Bond; Group 2) $108,300 $0
12 HVAC Equipment (Group 8) $120,000 $0
13
14 Security Vestibule & Access Controls $50,000 $50,000
15 Upgrade Security Cameras $20,000 $20,000
16 Subtotal $4,271,676 $670,000
17 Professional Services, Management & Support 15% $640,751 $100,500
18 Project Contingency 10% $427,168 $67,000
19 Project Total $5,339,595 $837,500

 Shepard Middle School



Work Description Calculations Costs Bond

1
2 Renovate Bioretention System $67,200 $0
3
4
5
6
7
8 Finishes - Painting Cycle $1.75/SF x 40,519 SF $70,908 $0
9

10
11
12
13 Access Controls $20,000 $20,000
14
15
16 Subtotal $158,108 $20,000
17 Professional Services, Management & Support 15% $23,716 $3,000
18 Project Contingency 10% $15,811 $2,000
19 Project Total $197,635 $25,000

 City of Medicine Academy



Work Description Calculations Costs Bond

1 Capital upgrades split by DPS and City $0 $0
2
3
4
5
6
7 Roof - one section $150,000 $0
8 Finishes - Painting Cycle $1.75/SF x 104,869 SF $183,521 $0
9

10
11 HVAC - Replace HVAC split systems $8.50/SF x 104,869 $891,386 $0
12
13
14 Security Vestibule & Access Controls $50,000 $0
15
16 Subtotal $1,274,907 $0
17 Professional Services, Management & Support 15% $191,236 $0
18 Project Contingency 10% $127,491 $0
19 Project Total $1,593,634 $0

Holton Career and Resource Center



Work Description Calculations Costs Bond

1 Kitchen Cafeteria Expansion $225/SF x 15,000 SF $3,375,000 $0
2 Renovate Main Building $100/SF x 121,250 SF $12,125,000 $0
3 Renovate Science and Math $100/SF x 52,515 SF $5,251,500 $0
4 Renovate Media Center $100/SF x 30,152 SF $3,015,200 $0
5 Renovate Gym $40/SF x 31,254 SF $1,250,160 $0
6 New Softball Dugouts $30,000 $0
7 Roof - various $1,500,000 $1,500,000
8 Tennis Court Preventative Maintenance $96,000 $0
9

10 Environmental Abatement incl. in Renovations $450,000 $0
11 Kitchen Cooler/Freezer Replacement $300,000 $300,000
12 HVAC -Controls (2007 Group 1) $365,000 $0
13 Fire Alarm/Intercom Systems $198,600 $198,600
14 Security Vestibules & Access Controls $125,000 $125,000
15 Upgrade Security Cameras $35,000 $35,000
16 Subtotal $28,116,460 $2,158,600
17 Professional Services, Management & Support 15% $4,217,469 $323,790
18 Project Contingency 10% $2,811,646 $215,860
19 Project Total $35,145,575 $2,698,250

 Durham School of the Arts



Work Description Calculations Costs Bond

1 Space Provided by NC Central University $0 $0
2
3
4
5
6
7
8
9

10
11
12
13
14 Security Vestibule & Access Controls $50,000 $50,000
15
16 Subtotal $50,000 $50,000
17 Professional Services, Management & Support 15% $7,500 $7,500
18 Project Contingency 10% $5,000 $5,000
19 Project Total $62,500 $62,500

Early College High School



Work Description Calculations Costs Bond

1 Renovate Classroom Areas $25/SF x 200,000 $5,000,000 $0
2 Add Auditorium Control Room $150/SF x 200 SF $30,000 $0
3 Athletic Field Upgrades - Track and Turf $1,500,000 $1,500,000
4
5 Asphalt Overlay $450,000 $0
6 Upgrade Bus Parking Lot Lighting $40,000 $0
7 Roof Replacement - all sections $2,800,000 $2,800,000
8 Kitchen Hood Cooler/Freezer Replacement $280,000 $0
9 HVAC Controls (2007 Bond; Group 1) $283,000 $0

10 HVAC Equipment (Group 8) $250,000 $250,000
11 HVAC - Gym $400,000 $0
12 Fire Alarm/Intercom Systems $881,000 $0
13 Security Vestibule & Access Controls $75,000 $75,000
14 Upgrade Security Cameras $65,000 $65,000
15 Lighting (T12 elimination) $700,000 $700,000
16 Subtotal $12,754,000 $5,390,000
17 Professional Services, Management & Support 15% $1,913,100 $808,500
18 Project Contingency 10% $1,275,400 $539,000
19 Project Total $15,942,500 $6,737,500

 Hillside High School



Work Description Calculations Costs Bond

1 Renovate 1963, 79, 80, 91, 94 portions of building $25/SF x 251,477 $6,286,925 $0
2 Renovate Auditorium $806,000 $0
3 Asphalt Overlay $450,000 $0
4 Athletic Field Upgrades - Track and Turf $1,500,000 $1,500,000
5 Roof - Admin, Gym, S/N/W Wings, Café, Media, Aud., Canopies $2,114,356 $2,114,356
6
7 Finishes - Painting Cycle, Doors & Hdwe, Upgrade restrooms $1.75/SF x 266,477 SF $466,335 $0
8 Environmental Abatement $1.40/SF x 266,477 SF $373,069 $0
9 Kitchen Cooler/Freezer Replacement $260,000 $260,000

10 HVAC Controls $419,500 $419,500
11 HVAC System Replacement $2,000,000 $0
12 HVAC - Gym $400,000 $0
13 Fire Alarm/Intercom Systems $419,000 $0
14 Security Vestibule & Access Controls $50,000 $50,000
15 Upgrade Security Cameras $58,000 $58,000
16 Subtotal $15,603,185 $4,401,856
17 Professional Services, Management & Support 15% $2,340,478 $660,278
18 Project Contingency 10% $1,560,319 $440,186
19 Project Total $19,503,981 $5,502,320

 Jordan High School



Work Description Calculations Costs Bond

1 Renovate Building - Various Areas $25/SF x 30,000 SF $750,000 $0
2
3
4
5
6 Fencing $100,000 $0
7
8 Finishes - Paint Cycle, Doors & Hdwe, Miscellaneous $1.75/SF x 40,769 SF $71,346 $0
9 Environmental Abatement $78,000 $0

10 HVAC Controls (2007 Bond; Group 1) $54,500 $0
11 HVAC Roof top units $200,000 $200,000
12 Fire Alarm/Intercom Systems $105,551 $0
13 Upgrade Security Cameras $20,000 $20,000
14 Security Vestibule & Access Controls $50,000 $50,000
15 Lighting (T12 elimination) $60,000 $60,000
16 Subtotal $1,489,397 $330,000
17 Professional Services, Management & Support 15% $223,410 $49,500
18 Project Contingency 10% $148,940 $33,000
19 Project Total $1,861,746 $412,500

Lakeview School



Work Description Calculations Costs Bond

1 Space Provided by Durham Technical Community College
2
3
4
5
6
7
8
9

10
11
12
13
14
15
16 Subtotal $0 $0
17 Professional Services, Management & Support 15% $0 $0
18 Project Contingency 10% $0 $0
19 Project Total $0 $0

Middle College High School



Work Description Calculations Costs Bond

1 Replace current school on same site $41,000,000 $41,000,000
2
3 Security upgrades to existing campus (2007 Bond) $199,342 $0
4
5
6
7
8
9

10
11
12
13
14
15
16 Subtotal $41,199,342 $41,000,000
17 Professional Services, Management & Support 15% $6,179,901 $6,150,000
18 Project Contingency 10% $4,119,934 $4,100,000
19 Project Total $51,499,178 $51,250,000

 Northern High School



Work Description Calculations Costs Bond

1 Renovate Building $25/SF x 282,845 $7,071,125 $0
2
3 Athletic Field Upgrades - Track and Turf $1,500,000 $1,500,000
4 Site Drainage Solution - Regrade Practice Fields $78,000 $0
5 Asphalt Overlay $500,000 $0
6
7 Roof $3,000,000 $3,000,000
8
9 Kitchen Cooler/Freezer Replacement $270,000 $0

10 HVAC Controls (2007 Bond; Group 1) $242,500 $0
11 HVAC Equipment (Group 8) $600,000 $0
12 HVAC - Gym $400,000 $0
13 Fire Alarm/Intercom Systems $424,200 $0
14 Security Vestibule & Access Controls $150,000 $150,000
15 Upgrade Security Cameras $6,500 $6,500
16 Subtotal $14,242,325 $4,656,500
17 Professional Services, Management & Support 15% $2,136,349 $698,475
18 Project Contingency 10% $1,424,233 $465,650
19 Project Total $17,802,906 $5,820,625

 Riverside High School



Work Description Calculations Costs Bond

1 Renovate Building (compl. 2003/2009)
2 Add Exterior Canopy $109,000 $0
3 Athletic Field Upgrades & Irrigation $384,000 $0
4
5 Fencing $57,200 $0
6 Roof Replacement - all sections $2,400,000 $0
7 Finishes - Painting Cycle $1.75/SF x 124,250 SF $217,436 $0
8 Environmental Abatement $1.40/SF x 124,250 SF $173,950 $0
9 Kitchen Cooler/Freezer, Dishwasher Replacement $285,000 $285,000

10 HVAC Controls (2007 Bond; Group 1) $124,500 $0
11 HVAC Equipment (Group 8) $900,000 $900,000
12 HVAC - Gym $400,000 $0
13 Replace Fire Alarm System $150,000 $150,000
14 Science Upgrades $80,000 $80,000
15 Security Vestibule & Access Controls $50,000 $50,000
16 Subtotal $5,331,086 $1,465,000
17 Professional Services, Management & Support 15% $799,663 $219,750
18 Project Contingency 10% $533,109 $146,500
19 Project Total $6,663,858 $1,831,250

 School for Creative Studies



Work Description Calculations Costs Bond

1 Renovate Building $25/SF x 284,000 $7,100,000 $0
2
3 Athletic Field Upgrades - Track and Turf $1,500,000 $1,500,000
4 Site Drainage Solution - Correct Ball Fields $26,000 $0
5 Asphalt Overlay $450,000 $450,000
6 Fencing $20,800 $0
7 Roof $3,000,000 $3,000,000
8
9 Kitchen Cooler/Freezer Replacement $324,000 $0

10 HVAC Controls (2007 Group 1) $242,500 $0
11 HVAC Equipment (Group 8) $700,000 $0
12 HVAC - Gym $400,000 $0
13 Fire Alarm/Intercom Systems $478,500 $0
14 Security Vestibule & Access Controls $150,000 $150,000
15 Upgrade Security Cameras $7,000 $7,000
16 Subtotal $14,398,800 $5,107,000
17 Professional Services, Management & Support 15% $2,159,820 $766,050
18 Project Contingency 10% $1,439,880 $510,700
19 Project Total $17,998,500 $6,383,750

 Southern High School



Work Description Calculations Costs Bond

1 New Building
2
3
4
5
6
7
8
9

10
11
12
13
14
15
16 Subtotal $0 $0
17 Professional Services, Management & Support 15% $0 $0
18 Project Contingency 10% $0 $0
19 Project Total $0 $0

 New High School "A"



Work Description Calculations Costs Bond

1 Upgrade Fence and Gate Security $150,000 $150,000
2
3
4
5
6
7
8
9

10
11 HVAC Controls (2007 Bond; Group 1) $44,500 $0
12
13
14 Access Controls $12,000 $12,000
15 Lighting (T12 elimination) $500,000 $500,000
16 Subtotal $706,500 $662,000
17 Professional Services, Management & Support 15% $105,975 $99,300
18 Project Contingency 10% $70,650 $66,200
19 Project Total $883,125 $827,500

Bacon Street Central Services



Work Description Calculations Costs Bond

1 Restroom Upgrades $350,000 $350,000
2
3 Roofing $210,000 $210,000
4
5
6
7
8 HVAC Controls (2007 Bond; Group 1) $79,000 $0
9

10
11 Lighting (T12 elimination) $180,000 $180,000
12
13 Upgrade Security Cameras $40,500 $40,500
14
15 Access Controls $10,000 $10,000
16 Subtotal $869,500 $790,500
17 Professional Services, Management & Support 15% $130,425 $118,575
18 Project Contingency 10% $86,950 $79,050
19 Project Total $1,086,875 $988,125

Fuller Building



Work Description Calculations Costs Bond

1
2
3 Roof $630,000 $630,000
4
5
6
7
8
9

10
11
12 Lighting (T12 elimination) $180,000 $180,000
13
14 Upgrade Security Cameras $15,000 $15,000
15 Access Controls $12,000 $12,000
16 Subtotal $837,000 $837,000
17 Professional Services, Management & Support 15% $125,550 $125,550
18 Project Contingency 10% $83,700 $83,700
19 Project Total $1,046,250 $1,046,250

Hamlin Road Central Services



Work Description Calculations Costs Bond

1
2
3
4
5
6
7
8
9

10
11
12 Upgrade Security Cameras (and bus compounds) $50,000 $50,000
13
14 Security Vestibule & Access Controls $50,000 $50,000
15
16 Subtotal $100,000 $100,000
17 Professional Services, Management & Support 15% $15,000 $15,000
18 Project Contingency 10% $10,000 $10,000
19 Project Total $125,000 $125,000

Hamlin Road Operation Center



Work Description Calculations Costs Bond

1 Save for upkeep and repairs $200,000 $200,000
2         Sell Building
3
4 Site Drainage Solution
5 Asphalt Overlay
6 Fencing
7 Roof $400,000 $0
8 Finishes - Painting Cycle
9 Environmental Abatement $0 $0

10 HVAC Replacement $1,400,000 $0
11
12 Fire Alarm/Intercom Systems 
13 Upgrade Security Cameras $50,000 $50,000
14 Security Vestibule & Access Controls $50,000 $50,000
15 Lighting (T12 elimination) $80,000 $0
16 Subtotal $2,180,000 $300,000
17 Professional Services, Management & Support 15% $327,000 $45,000
18 Project Contingency 10% $218,000 $30,000
19 Project Total $2,725,000 $375,000

Pearson Central Services



Work Description Calculations Costs Bond

1
2 New Parking $250,000 $250,000
3
4 Roofing $250,000 $250,000
5
6
7
8
9

10 HVAC Controls (2007 Bond; Group 2) $51,500 $0
11 HVAC Equipment (Group 8) $280,000 $100,000
12
13 Upgrade Security Cameras $5,000 $5,000
14 Security Vestibule & Access Controls $50,000 $50,000
15 Lighting (T12 elimination) $80,000 $80,000
16 Subtotal $966,500 $735,000
17 Professional Services, Management & Support 15% $144,975 $110,250
18 Project Contingency 10% $96,650 $73,500
19 Project Total $1,208,125 $918,750

Staff Development Center



Work Description Calculations Costs Bond

1 New barn, fencing, lift station upgrades $300,000 $300,000
2
3
4
5
6
7
8
9

10
11
12
13
14
15
16 Subtotal $300,000 $300,000
17 Professional Services, Management & Support 15% $45,000 $45,000
18 Project Contingency 10% $30,000 $30,000
19 Project Total $375,000 $375,000

Hub Farm



Work Description Calculations Costs Bond

1
2
3
4
5
6
7
8
9

10
11
12
13
14
15
16 Subtotal $0 $0
17 Professional Services, Management & Support 15% $0 $0
18 Project Contingency 10% $0 $0
19 Project Total $0 $0

Whitted PreK Center
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