

Bid Tabulation

Owner: DURHAM PUBLIC SCHOOLS
 Project: # 179-2324-707_Pearson_boiler

Opening Date: November 7, 2023 @ 10:30AM



| Bidding Contractors (Alpha Order) | License # | Addenda Acknowledge | Completed Proposal | Bid Bond | MWBE Form | Stat of Quals | Base Bid | Alt. #1 | Lump Bid |
|-----------------------------------|-----------|---------------------|--------------------|----------|-----------|---------------|-----------|-----------|----------|
| 1 Comfort Mechl. | 24751 | ✓ | ✓ | ✓ | ✓ | ✓ | \$458,470 | No Change | |
| 2 Superior Mechl. | 18629 | ✓ | ✓ | ✓ | ✓ | ✓ | \$647,000 | No Change | |
| 3 | | | | | | | | | |
| 4 | | | | | | | | | |
| 5 | | | | | | | | | |
| 6 | | | | | | | | | |
| 7 | | | | | | | | | |
| 8 | | | | | | | | | |

Bid Alternates:

Alternate #1- Owner Preferred Controls- Distech

I (WE) hereby certify that this is a true and accurate tabulation of bids received this day.

Project Manager Signed: Kevin Coyne Date: 11/07/2023

Engineer Signed: Charles Lovel Date: Nov. 7, 2023

Durham Public Schools
 2011 Hamlin Road
 Durham, NC 27704
 (919)560-2216

* Apparent Low Bidder